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BID SCHEDULE 

 
1. Bid Schedule Pages 1 through 4.  These pages are deleted in their 

entirety and new revised pages are substituted.  Page 1: changed Bid Item No. 
8 to 3750 Ton; changed Bid Item 10 to 1270 Ton; changed Bid Item 11 to 2000 
Ton; changed Bid Item 12 to 3060 L.F.  Page 2: deleted Bid Item No. 23; Item 
38 – changed “Under 30’ long” to “Under 20’ long”; changed Bid Item 42 to 
1210 L.F.; changed Bid Item 43 to 1600 L.F. Page 3: changed Bid Item 44 to 11 
EA.; changed Bid Item 45 to 632 L.F.; changed Bid Item 46 to 175 L.F.; 
changed Bid Item 53 Title to Drop Box Inlet Type 13 G & 13 S and quantity to 
11 EA. Page 4: changed Bid Item 70 to 9 C.Y.; added Bid Items 73, 74, 75, 76, 
77 and 78. 
 

SPECIFICATIONS 
 

 
SECTION 00100 - INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS 
 

2. Page 00100-5.  Reference Paragraph 52.214-6, "Explanation to 
Prospective Bidders” Append the Bidders Questions and Answers to the end of 
this section.  They are enclosed as Enclosure No. 2. 
 
SECTION 01500 – TEMPORARY CONSTRUCTION FACILITIES 
 

3. Page 4, Paragraph 1.6.1.  In the second line of the paragraph, 
delete “within the construction area at the project site”, and insert “in 
Martin between the Redevelopment Site and Spoil Area, unless otherwise 
approved by the Contracting Officer”. 
 

4. Page 5, Paragraph 1.8.  After the second sentence on line 3, 
insert the following sentence, “The Contractor will be required to keep KY-
1428 clean and free of dirt, dust, rock, mud, and other debris continuously 
throughout the duration of the construction contract.” 
 
SECTION 01780 – CLOSEOUT SUBMITTALS 
 

5. Page 2, Paragraph 1.2.1.1.  In the third line change “at the 
preconstruction conference” to “to the Contractor upon request”. 
 
SECTION 02230 – ROAD CONSTRUCTION 
 

6. Page 10, Paragraph 3.18.17.  This paragraph is deleted in its 
entirety.  The Typical Redevelopment Site Road Section on Sheet C-116 has 
been deleted; therefore, payment for roadway work at the redevelopment site 
will be in accordance with the new details on Sheet No. C-120. 
 
SECTION 02300 – EARTHWORK 
 

7. Page 13, paragraph 3.3.  After the first sentence delete the rest 
of the paragraph and add the following: “All materials excavated, except 
coal, shall be placed in the designated spoil area as approved by the 
Contracting Officer.  Coal shall be salvaged for the benefit of the 
Contractor or disposed or disposed of offsite.  It is expected that a 
significant amount of coal may be encountered.  See Contract Drawings B-105 
through B-128.  However, there is no warranty or guarantee as to the amount 
of coal that may be encountered.  The Contractor shall make its own  
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independent determination of the amount and value of coal that may be 
encountered and salvaged.  The Contractor may not stockpile coal at the 
project site longer than 14 days without written approval of the Contracting 
Officer.  The Contractor shall comply with all applicable federal, state, and 
local laws and regulations in the disposal or salvaging of the coal.” 
 
SECTION 02316 – EXCAVATION 
 

8. Page 7, paragraph 3.1.5.  After the second sentence of the second 
paragraph add the following: “All Individual Blasting Plans shall be 
submitted and APPROVED by the Contracting Officer prior to drilling each 
shot.  To allow adequate time for Government review, each individual blast 
plan shall be submitted at least two days prior to the shot.” 
 

9. Page 8, paragraph 3.1.7.  After the third sentence of the second 
paragraph add the following: “ANFO will not be allowed to be used on the 
project.” 
 

10. Page 13, paragraph 3.3.  After the second sentence delete the 
rest of the paragraph and add the following: “All materials excavated, except 
coal, shall be placed in the designated spoil area as approved by the 
Contracting Officer.  Coal shall be salvaged for the benefit of the 
Contractor or disposed or disposed of offsite.  It is expected that a 
significant amount of coal may be encountered.  See Contract Drawings B-105 
through B-128.  However, there is no warranty or guarantee as to the amount 
of coal that may be encountered.  The Contractor shall make its own 
independent determination of the amount and value of coal that may be 
encountered and salvaged.  The Contractor may not stockpile coal at the 
project site longer than 14 days without written approval of the Contracting 
Officer.  The Contractor shall comply with all applicable federal, state, and 
local laws and regulations in the disposal or salvaging of the coal.” 
 

11. Page 16, paragraph 3.4.7.5.  After third sentence add “The videos 
shall be submitted in electronic format on compact disk.  The format shall be 
compatible with Windows Media Player.” 
 

12. Page 22, Paragraph 3.10.2.  Remove “including the additional 
excavation at Stations 8+62 and 10+30” after the word “drawings,” in the 
second sentence. 
 
SECTION 02317 – SPOIL SITE EARTHWORK 
 

13. Page 6, Paragraph 3.2.2.  The sixth sentence will be deleted and 
replaced with the following:  “High-plasticity clays, topsoil, and grubbed 
material such as stumps shall be placed within the CWL between stations 0+00 
and 2+00.  This material must be mounded to reasonably stable slopes.” 
 
SECTION 02318 – SEDIMENT POND 
 

14. Page 21, Paragraph 3.15.  The first sentence will be deleted and 
replaced with the following: “The Contractor shall regularly maintain the 
sediment pond throughout the duration of all earthwork activities at the 
spoil site to ensure that accumulated sediment materials are maintained below 
elevation 645.” 
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SECTION 02510 – WATER DISTRIBUTION 
 

15. Page 10.  After paragraph 2.6.3, add the following paragraph: 
 

“2.6.4  Fire Hydrants 
 
All fire hydrants shall be post type made of cast iron and shall 

conform in all respects to the American Water Works Association 
Standards for Ordinary Water Works Service,” AWWA C502.” 

 
16. Page 15.  After paragraph 3.1.7.2, add the following paragraph: 

 
“3.1.7.3  Fire Hydrants 
 
Hydrants shall be located as shown on the plans. The location 

shall provide complete accessibility and minimize the possibility of 
damage from vehicles or pedestrians.  When placed behind the curb, the 
hydrant barrel shall be set so that no portion of the pumper or hose 
nozzle cap will be less than 12 inches from the gutter face of the 
curb.  Hydrants shall be set to the established grade, with nozzles 12 
inches above the ground.  Unless otherwise shown, each hydrant shall be 
connected to the main with a 6-inch branch connection controlled by an 
independent 6-inch gate valve.” 

 
17. Page 17, Paragraph 3.5.2.  After paragraph 3.5.2, add the 

following paragraphs: 
 

“3.5.3  Fire Hydrants 
 

Payment for all costs in connection with furnishing and 
installing the fire hydrants, as shown on the drawings, will be 
made at the contract unit price for each “fire hydrant,” which 
price shall include all excavation, jointing, blocking, 
backfilling and all other incidental work necessary to complete 
this item of work.” 
 
3.5.4       Water Service Taps 

 
Payment for all costs necessary to furnish and install water 
service taps complete and ready for use where shown on the 
drawings will be made at the contract unit price for each “water 
service tap,” which shall include all excavation, pipe, tapping 
saddle, valves, fittings, backfilling, location marker and all 
other incidental work necessary to complete the work.” 
 

SECTION 02531 – SANITARY SEWERS 
 

18. Page 15.  After paragraph 3.3.4, add the following paragraphs: 
 

“3.3.5 Sanitary Sewer Service Taps  
 

Payment for all costs in connection with furnishing and 
installing the sanitary sewer service taps, as shown on the 
drawings, will be made at the contract unit price for each  
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“sanitary sewer service tap,” which shall include all excavation, 
piping, wye, location marker, backfilling and all other 
incidental work necessary to complete this item of work.” 

 
SECTION 02630 – STORM DRAINAGE 
 

19. Page 5.  After paragraph 2.2.2, add the following paragraph and 
renumber the paragraphs accordingly: 
 

“2.2.3 Drop Box Inlet Type 11  
 

Materials for Drop Box 11 including grating shall be in 
accordance with Section 710 of the Kentucky Transportation 
Cabinet Department of Highways Standard Specifications for Road 
and Bridge Construction, 2004 Edition and Standard Drawing No. 
RDM-011-07.” 
 

20. Page 5, Paragraph 2.2.4.  Add “and 13S” to the paragraph title.  
Also add “and 13S” after “Type 13G” in the first and second sentences. 
 

21. Page 5.  After paragraph 2.2.4, add the following paragraph and 
renumber the paragraphs accordingly: 
 

“2.2.5 Manhole Type B  
 

Materials for Manhole Type B shall be in accordance with Section 
710 of the Kentucky Transportation Cabinet Department of Highways 
Standard Specifications for Road and Bridge Construction, 2004 
Edition and Standard Drawing No. RDM-005-05.  Frame and lid shall 
be in accordance with Kentucky Cabinet Transportation Standard 
Drawing No. RDM-105-022 unless noted otherwise.” 
 

22. Page 7.  After paragraph 3.4.2, add the following paragraph and 
renumber the paragraphs accordingly: 
 

“3.4.3 Drop Box Inlet Type 11   
 

Drop Box Inlet Type 11 shall be constructed in the locations and 
to the elevations shown on the drawings and in accordance with 
Section 710 of the Kentucky Transportation Cabinet Department of 
Highways Standard Specifications for Road and Bridge 
Construction, 2004 Edition and Standard Drawing No. RDM-011-07.”   
 

23. Page 7.  After paragraph 3.4.4, add the following paragraph and 
renumber the paragraphs accordingly: 
 

“3.4.5 Manhole Type B   
 

Manhole Type B shall be constructed in the locations and to the 
elevations shown on the drawings and in accordance with Section 
710 of the Kentucky Transportation Cabinet Department of Highways 
Standard Specifications for Road and Bridge Construction, 2004 
Edition and Standard Drawing No. RDM-005-05.  Frames and grates 
shall be installed per the manufacturer’s recommendations.” 
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24. Page 6, Paragraph 3.4.4.  Add “and 13S” to the paragraph title.  
Also add “and 13S” after “Type 13G” in the first sentence. 
 

25. Page 8.  After paragraph 3.12.2.2, add the following paragraph 
and renumber the paragraphs accordingly: 
 

“3.12.2.3 Drop Box Type 11  
 

Drop Box Inlet Type 11 shall be measured per each unit installed 
in accordance with Section 710.04 of the Kentucky Transportation 
Cabinet Department of Highways Standard Specifications for Road 
and Bridge Construction, 2004 Edition and Standard Drawing No. 
RDM-011-7.  Payment shall be made at the contract unit bid price 
for each “Drop Box Inlet Type 11” in accordance with Section 
710.05 of the aforementioned Standard Specifications and shall 
include all materials including concrete and steel reinforcement, 
labor, construction methods, equipment, and incidentals required 
for construction of each inlet in the locations and at the 
elevations shown on the drawings.” 

 
26. Page 8 and 9, Paragraph 3.12.2.4.  Add “and 13S” to the paragraph 

title.  Also add ”and 13S” in the second sentence after Inlet Type 13G. 
 

27. Page 9.  After paragraph 3.12.2.4, add the following paragraph 
and renumber the paragraphs accordingly: 
 

“3.12.2.5 Manhole Type B  
 

Manhole Type B shall be measured per each unit installed in 
accordance with Section 710.04 of the Kentucky Transportation 
Cabinet Department of Highways Standard Specifications for Road 
and Bridge Construction, 2004 Edition and Standard Drawing No. 
RDM-011-7.  Payment shall be made at the contract unit bid price 
for each “Drop Box Inlet Type 11” in accordance with Section 
710.05 of the aforementioned Standard Specifications and shall 
include all materials including concrete and steel reinforcement, 
labor, construction methods, equipment, and incidentals required 
for construction of each manhole in the locations and at the 
elevations shown on the drawings.” 

 
 

DRAWINGS 
 

28. The following drawing is hereby included for informational 
purposes only and is enclosed as Enclosure No. 3: 
 

A. Clearing-1.pdf.  For informational purposes only drawing 
providing detail on the clearing.  (11x17 Drawing) 
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29.   The following drawings are hereby revised to indicate the 
following changes and are enclosed as Enclosure No. 4: 

 
A. Sheet No. C-109.  Added the following notes, modified the site 

plan and location of the sanitary tie-in location from S1 to 
S2. 

 
“Note 8 – For redevelopment site utilities see sheets C-119 thru 
C-123. 
 
Note 9 – Contractor shall coordinate new water line installation 
and removal with Water Company.  Water line removal shall 
coincide with installation so as to only require one water line 
shutdown.” 
 
B. Sheet No. C-110.  “Manhole S1 Lower Plan” modified which 

changed the location of the future sanitary tie-in from 
Manhole S1 to S2. 

 
C. Sheet No. C-116.  Referenced in the new roadway and removed 

the “Typical Redevelopment Site Road Section.” 
 

D. Sheet Nos. C-117 through C-123.  Added the new redevelopment 
site roadway plan and utility drawings. 

 
E. Sheet No. C-207.  Changed Note 8 to reflect a maintained 

sediment level between elevation 641 and elevation 645. 
 

F. Sheet No. C-208.  Deleted the bottom two rows of perforated 
holes in the Riser Pipe Foundation detail. 

 
G. Sheet No. S-103.  Added two notes immediately following 

“Anchor Testing, Intermediate Load Sequencing, Lockoff 
Procedures and Wall Monitoring”. 

 
H. Sheet Nos. B-116 and B-117.  Soil boring information has been 

updated to include additional laboratory information. 
 



($) ($)
ITEM ESTIMATED UNIT ESTIMATED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

1. Reimbursement of Actual Cost of 
Performance and Payment Bonds for 
Bids in Excess of $100,000 1 Job

Sum (not to 
exceed)

2. Mobilization and Preparatory Work 1 Job Sum

3. Environment Protection 1 Job Sum

4. Installing Project Identification and 
Safety Performance Signs 1 EA

5. Record "As-Built" Documents 1 Job Sum

6. Demolition 1 Job Sum

7. Geotextile Fabric - Type III 3,200 SY

8. Dense Graded Aggregate* 3,750 TON

9. Class 2 Asphalt Surface 0.38D PG64-22 310 TON

10. Class 2 Asphalt Binder 0.50D PG64-22* 1,270 TON

11. Class 2 Asphalt Surface 1.00D PG64-22* 2,000 TON

12. Standard Curb and Gutter* 3,060 LF

13. Right of Way Markers 7 Each

14. Signs 54 SF

15. Edge Key 98 LF

16. Maintenance of Traffic 1 Job

17. Asphalt Pavement Milling and Texturing 16 TON

18. Sidewalk 790 SY

19. Pavement Striping 1 Job Sum

20. Pavement Markings 1 Job Sum

21. Emulsified Asphalt RS-2 1 TON

BIDDING SCHEDULE 

TOWN OF MARTIN, KENTUCKY
PHASE 1A REDEVELOPMENT SITE
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($) ($)
ITEM ESTIMATED UNIT ESTIMATED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

BIDDING SCHEDULE 

TOWN OF MARTIN, KENTUCKY
PHASE 1A REDEVELOPMENT SITE

22. Asphalt Seal Aggregate 6 TON

23. Not Used* 0 TON

24. Clearing and Grubbing 1 Job Sum

25. Select Fill 30,000 CY

26. Common Excavation 25,500 CY

27. Select Granular Backfill 10,300 CY

28. Rock Excavation, Structures 17,000 CY

29. Structure Drainage Pipe 1,000 LF

30. Rock Excavation 787,000 CY

31. Pre-splitting 86,400 LF

32. Perforated Pipe, Size 24-inch 1,600 LF

33. Spoil Site Preparation 1 Job Sum

34. Sediment Pond 1 Job Sum

35. MSE Retaining Wall System 22,650 SF

36. H-Piles, Driven 9,900 LF

37. Prebored Holes 2,295 LF

38. Rock Anchors, Under 20' long* 8 EA

39. Rock Anchors, 20' to 39.9' long 23 EA

40. Rock Anchors, 40' to 60' long 38 EA

41. Rock Anchors, Over 60' long 4 EA

42. Water Line, 6-inch* 1,210 LF

43. Sanitary Sewer, 8-inch* 1,600 LF

Enclosure No. 1
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($) ($)
ITEM ESTIMATED UNIT ESTIMATED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

BIDDING SCHEDULE 

TOWN OF MARTIN, KENTUCKY
PHASE 1A REDEVELOPMENT SITE

44. Sanitary Manholes* 11 EA

45. Storm Sewer, 12-inch* 632 LF

46. Storm Sewer, 15-inch* 175 LF

47. Storm Sewer, 30-inch 306 LF

48. Storm Sewer, 36-inch 14 LF

49. Storm Sewer, 42-inch 279 LF

50. Drop Box Inlet Type 1 1 EA

51. Drop Box Inlet Type 2 4 EA

52. Drop Box Inlet Type 12A 68 LF

53. Drop Box Inlet Type 13G & 13S* 11 EA

54. Manhole, Type C 4 EA

55. Junction Box 1 EA

56. Metal End Section Type 2 2 EA

57. Paved Ditch Type 1 144 SY

58. Channel Lining Type 1A 195 TON

59. Stone Riprap for Scour Basin 250 TON

60. Capping Inlet 1 EA

61. Bollards 52 EA

62. Permanent Seeding 23 AC

63. Temporary Seeding 3 AC

64. Landscape Planting 1 Job Sum

65. Sod 282 SY

Enclosure No. 1
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($) ($)
ITEM ESTIMATED UNIT ESTIMATED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

BIDDING SCHEDULE 

TOWN OF MARTIN, KENTUCKY
PHASE 1A REDEVELOPMENT SITE

66. Reinforcing Steel, Foundation 74,500 LB

67. Reinforcing Steel, Barrier Wall 157,400 LB

68. Concrete, Foundation 1,285 CY

69. Concrete, Barrier Wall 435 CY

70. Concrete, Headwall* 9 CY

71. Handrails 865 LF

72. Electrical, Lighting 1 Job Sum

73. Fire Hydrants* 3 EA

74. Water Service Taps* 6 EA

75. Sanitary Service Taps* 6 EA

76. Storm Sewer, 18-inch* 385 LF

77. Drop Box Inlet Type 11* 2 EA

78. Manhole, Type B* 2 EA

Total, Items 1 through 78

Enclosure No. 1
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7 May 2004 
 
TOWN OF MARTIN PHASE 1A REDEVELOPMENT SITE, MARTIN, KY 
 
IFB No. W91237-04-B-0007 
 
 
TO ALL HOLDERS OF BID DOCUMENTS:   
 
The following are responses to questions received from bidders. 
 
 
QUESTION 1:    A contractor is currently clearing and working on the site.  Can you 
explain what work is actually being completed by the contractor? 
 
ANSWER: The contractor is clearing 10.66 acres at the site.  Tree Stumps 
are not being removed.  Drawing “Clearing-1.dgn” is attached showing the 
limits of the area that will be cleared prior to award of this contract.  
 
 
QUESTION 2:    A contractor is currently clearing and working on the site.  So what 
do we base our price on? 
 
ANSWER:  The area shown on Drawing “Clearing-1.dgn” is only being cleared; 
grubbing of this area will have to be completed under this contract.  There 
are other areas requiring clearing and grubbing within the CWL for this 
contract.  Your price should be based on the contract specifications for 
clearing and grubbing as it applies to all these areas.  
 
 
QUESTION 3:  A contractor is currently clearing and working on the site.  Is the 
contractor supposed to cut flush to the ground? 
 
ANSWER:  The contractor is cutting the trees as reasonably close to the 
ground as possible. 
 
 
QUESTION 4:  There is a major power line at the redevelopment site. Is the 
Government going to take care of paying the cost and we just have to coordinate with 
utilities? 
 
ANSWER:  Electrical Power will be relocated off-site prior to the issuance 
of a Notice to Proceed. 
 
 
QUESTION 5:  Who will relocate the water line? 
 
ANSWER:  The relocation of the waterline as shown on the plans is the 
responsibility of the Contractor.  The Contractor shall coordinate with the 
City of Martin Water Works concerning the disconnection of the existing 
facilities and the connection of the relocated facilities.  The existing 
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waterline facilities to be relocated / abandoned may be removed by the 
Contractor during project excavations.    
  
 
QUESTION 6:  Can the safety officer have additional duties. 
 
ANSWER:  The Safety Officer shall have no other duties. 
 
 
QUESTION 7:  Does the Government anticipate restricting drilling during night? 
 
ANSWER:    The Contractor may drill at night. 
 
 
QUESTION 8:  Section 1355 states that the contractor is required to get all permits, is 
the contractor responsible for the 404 permit? 
 
ANSWER:  The contractor is not responsible for the 404 permit. The Corps is 
responsible for compliance with Section 404 of the Clean Water Act, but a 
404 permit will not be acquired.  However, the Corps has obtained KY Water 
Quality Certification, pursuant to Section 401 of the Clean Water Act. 
 
 
QUESTION 9:  Traffic control through the town can be a problem.  Will the stone be 
enough to keep the trucks tires clean?  Will we clean the roads continuously or will 
we not be allowed to get on the road unless it is dry? 
 
ANSWER:  The stone will not be enough to keep the truck tires clean.  It is 
only a means to help remove large clumps and will need to be changed 
regularly to be effective.   However, the Contractor will be required to 
keep KY-1428 clean and free of dirt, dust, rock, mud, and other debris 
continuously throughout the duration of the construction.  The Contractor 
may haul at any time allowed within the specified hauling restrictions. 
 
 
QUESTION 10:  Are they going to allow parking on both sides of the road? 
 
ANSWER:  The City has agreed to remove all on-street parking along KY-1428 
via ordinance prior to the issuance of a Notice to Proceed. 
 
 
QUESTION 11:  The specifications mention an onsite office. Is this mandatory?  Can 
we rent something locally? 
 
ANSWER:  The Contractor’s On-site Office shall be located in Martin between 
the Redevelopment Site and Spoil Area, unless otherwise approved by the 
Contracting Officer. 
 
 
QUESTION 12:  CADD as-built drawings are specified in section 1780.  Do you want 
us to keep a set of all drawings through out the job?  If so, when do you want these 
transferred? 
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ANSWER:  Working As-built Drawings shall be redlined paper drawings.  Final 
As-built Drawings shall be transferred to electronic Microstation DGN files 
upon project completion.  The original contract Microstation DGN files will 
be provided to the Contractor upon request. 
 
 
QUESTION 13:  Do you have an area where we can bury stumps? 
 
ANSWER:  Stumps can be stockpiled and/or buried at the Spoil Area within 
the CWL and between Stations 0+25 and 2+00. Stumps shall be placed at least 
to the final grade of the spoil area and sloped to provide positive 
drainage. 
 
 
QUESTION 14:  The definition of the biggest excavation pay item is called rock 
excavation and it defines that area as above elevation 707 even though there is soil 
and whatever else.  Does that quantity cover all excavation?  Even though it has the 
word rock on it; is it going to include payment for everything above elevation 707? 
 
ANSWER:  All Excavation above Elevation 707.0’ shall be paid under the Rock 
Excavation Pay Item. 
 
 
QUESTION 15:  The coal that you encounter within the excavation, it talks about the 
contractor salvaging.  Is the coal the contractor's property? 
 
ANSWER:  YES. 
 
 
QUESTION 16:  Under blasting you got a requirement to video each blast from 2 
directions.  How are we supposed to submit this video? 
 
ANSWER:  The videos shall be submitted in electronic format on compact 
disk.  The format shall be compatible with Windows Media Player.  
Generally, videos shall be submitted weekly, however, daily submission will 
be required upon request of the Contracting Officer should any problems 
occur with the blasting.   
 
 
QUESTION 17:  On blasting specialists, is that presumed to be the blaster? 
 
ANSWER:  Yes, the blasting specialist is the on-site licensed blaster 
directly in charge of all blasting operations.   
 
 
QUESTION 18:  The blasting consultant, does he have to be there daily?  
 
ANSWER:  No, Only as required in the Specifications. 
 
 
QUESTION 19:  What about bulk ANFO?  It is not clear about the bulk ANFO? 
 
ANSWER:  No ANFO will be allowed to be used on this Project. 
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QUESTION 20:  Do you still expect for every single shot a blasting plan to be 
submitted before the shot is initiated? 
 
ANSWER:  Yes, all Individual Blasting Plans shall be submitted and APPROVED 
by the Contracting Officer prior to each shot.  To allow for adequate time 
for Government review, individual blast plans shall be submitted at least 
two days prior to the planned shot. 
 
 
QUESTION 21:  Do you want both the monthly estimates and final on 3D? 
 
ANSWER:  Monthly Quantity Estimates for the Rock Excavation Pay Item may be 
calculated by survey and double end area computations.  However, the Final 
Quantity Estimate shall be by survey and digital terrain model in 
Microstation / InRoads compatible format. 
 
 
QUESTION 22:  For the MSE walls you have a pay item for select backfill. Why didn't 
you use the same spec for both the MSE wall and the internal MSE soil backfill?  
Why are you asking for a high quality material behind it and then go to a low quality 
material inside it? 
 
ANSWER:  The different backfill material was selected by the designer to 
lower the active earth pressure exerted on the wall. 
 
 
QUESTION 23:  For the MSE wall under Section 2333 Section 3.1 it appears you want 
a professional engineer on site at all times to do the compaction testing?  Are we 
supposed to hire an independent firm to be there full time during the MSE wall 
construction that’s supposed to work at your direction?  Can that be handled with our 
QC staff? 
 
ANSWER:  A Professional Engineer (PE) is not required at all times during 
compaction of the backfill.  The required field representative may be a PE 
or certified technician that works under the direction of a PE.  Typically, 
this is someone from the Contractor’s testing laboratory who is part of the 
Contractor’s QC staff.  All QC personnel work for the Contractor, not at 
the direction of the government. 
 
 
QUESTION 24:  For pay items below elevation 707 even though it says common and 
rock for structures, it is paid under the common excavation or rock excavation for 
structures.  Is the other rock excavation item strictly everything above elevation 707? 
 
ANSWER:  Yes.  However, the cost of any excavation below Elevation 707.0’ 
that is required for a utility shall be included in the unit bid price for 
that particular utility. 
 
 
QUESTION 25:  Is the spoil site mandatory? 
 
ANSWER:  YES. 
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QUESTION 26:  There is a preference clause for hub zone contractors with a 
percentage but no percentage for small disadvantaged businesses.  Is there a 
percentage that will be added to small disadvantaged business?  There was a 
preference clause for hub zone contractors and it referred to small disadvantaged 
businesses but it did not give a percentage to be added to the bids for small 
disadvantaged businesses. 
 
ANSWER:  The referenced clause is 52.219-23, which is not included in this 
solicitation.  A mandate was issued on February 24, 2004 that all DOD 
contracting activities shall suspend the use of this price evaluation 
adjustment for small disadvantaged businesses. 
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